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SECTI ON A - SUPPLEMENTAL | NFORVATI ON
1. Anendnent 0002 to Solicitation W6HZV-07-R-0075 is to provide for the follow ng changes:

2. Renpve: L.1.1.c "Smal | / Snal | Di sadvant aged Busi ness Subcontracting Plan" fromthis solicitation. Cause 252.219-7003 SMVALL,
SMVALL DI SADVANTAGED AND WOMVEN- OANED SMVALL BUSI NESS has been renpved fromthis contract as well.
3. Narrative A001 on CLIN 1021 has the follow ng wording revised from

"These rates are to include the minimumrates and enpl oyee fringe benefits specified in the wage determnation in addition to all
over heads, General and Administration and profits."

To:
"These rates are to include all |abor costs including overheads, General and Adm nistration and profit."

4. Section L.5.4.2 and L.5.4.5 have been revised to reference additional spreadsheet attachments (attachments 009, 010, and 011) which
clairfy the format and |ocation of the requested pricing infornmation.

5. Section L.5.4.3 has been revised to claify that the information requested under the paragraph is only required fro the FMIV.

6. Attachnents 009, 010, and 011 have been added to this solicitation.

7. Paragraphs C.8 and C.17.4 have been revised from

"...approved Final Inspection Record (FIR)(see C 18.3 for FIR requirenents)"

to:

"...approved Final Inspection Record (FIR)(see C 17.3 for FIR requirenents)"

8. Paragraph C. 17.7 has been revised to read that the Quality Control Plan shall be submitted no later than the Start of Work Meeting
(renoved reference to pre-perfornance conference) CDRL A003 has been updated as well.

9. Section C DESCRI PTI ONS/ SPECI FI CATI ONS/ WORK STATEMENT has been revised to accurately reflect the paragraph nunbers and titles.
Par agr aph nunbering has been updat ed.

10. The last sentence in C. 4 has been renpved. Paragraph C 4.1 has been incorporated into C.5. Paragraphs C. 4 and C.5 have been
renamed.

In the executive sumary, under the Tinme and Materials heading the words (including mnimmskill qualifications) have been renpved from
the sentence. ..."The RFP provide the required categories of direct |abor (including mnimmskill qualifications) and hours per |abor
category which offerors..."

11. As a result of this Anendnent 0002, there is no extension to the closing date. Except as provided for herein, all terns and
conditions of the solicitation remin unchanged.
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*** END OF NARRATIVE A 0003 ***

Executive Sunmary
Acqui sition Description

The US Arny TACOM Life Cycle Managerment Command (LCMC) is soliciting proposals for the Theater Provided Equi pment Refurbi shment (TPER)
program This solicitation is one of three contenplated to execute TPER This RFP is for the Medium Tactical Vehicle TPER and the other
two RFPs will be for the Heavy Tactical and Line Haul vehicles respectively. The identification and quantities of the vehicle famlies
are included in the set of attachments. The RFPs are identical except for the vehicles and quantities to be refurbished. Each RFP w ||
result in a single contract award. The work is to be performed in Kuwait at Contractor owned and operated facilities with parts
requisitioned fromthe Government Supply System and provided as Government Furni shed Material (GFM.

This action is extrenmely urgent in support of the G obal War on Terror (GAOT) and is an accel erated acquisition. The foll ow ng
schedul e of events provides you with tineframes necessary to nmeet an anticipated contract award of February 16th 2007.

Dat e Event

Nov 10 Rel ease DRAFT RFP ( DRFP)

Nov 20 Pre-Solicitation Conference

Nov 30 Rel ease final RFP

Jan 2 Proposal s Due

Feb 16 IDIQ Contracts and 1st Task Order Award

The CGovernnent is unlikely to extend this schedule due to the urgent nature of the requirement in support of GAMOT. O ferors are
cautioned that failure to respond pronptly to Government requests for information during the Source Selection process may result in the
requested information not being considered in the evaluation and award trade-off.

Program oj ecti ve

The requirement exists to refurbish the Arnys fleet of Medium Tactical vehicles in Southwest Asia. The conditions the vehicles have
experi enced OCONUS have led the fleet to need both regularly schedul ed mandatory mai ntenance (conpleted on all vehicles) and al so
various other unschedul ed mai ntenance actions (different unschedul ed nai ntenance actions conpleted on varying quantities of vehicles as
required per the Arnmy 10 and -20 maintenance standards) to restore their full mssion operability. In order to reduce costs and turn
around tinme, the Government requires the refurbishnent to be done at a contractor owned and operated facility located in Kuwait. The
refurbi shment work is defined as inspecting and restoring the vehicles, including identifying and requisitioning repair parts required
as a result of inspection, testing, and maintenance requirenments as provided for in the applicable Technical Mnual s/ Technical Arny
standards at the -10 and -20 |evel. For purposes of this requirenment this workload will be referred to as 10/20 +. The potential anpunt
of unschedul ed mai ntenance effort to be performed by the contractor is linmted by the Points System Checklist, a description of which is
attached to this solicitation. The Points System provides for an inspection of the vehicle by the Arny prior to delivery to the
contractor, and then a re-inspection by the contractor prior to induction into TPER If, as a result of this inspection and

correspondi ng assi gnnent of points, the vehicle is assessed as requiring a level of repair beyond the scope of TPER and nore fitting for
a national level reset, then the vehicle will not be inducted into TPER The selected contractor will also be responsible to execute

di sposition/ disposal of all parts renpved fromthe vehicles as directed by the Governnent

Quantities
The Arny has identified the total quantities of vehicles in theatre; these are potential candidates for the TPER program The maxi num
monthly delivery rate under the contracts to be awarded in TPER are based on a requirenment that 50% of the Fleet be refurbished under

the TPER process annually. The maxi mum nonthly refurbishnent rate is as follows:

FLEET/ CONTRACT | NDENTI FI CATI ON* MAXI MUM MONTHLY REFURBI SHVENT RATE
MEDI UM TACTI CAL FLEET 151

* The FOvs often include variants of particular nodel vehicles, as well as a variety of nodels of varying configurations.
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Ordering Provision - Variable Monthly Delivery Rates

The Arny requires the flexibility to order TPER at varying delivery rates to accommodate the exigencies of the ongoing GAOT. To
acconplish this requirement the RFP incorporates range pricing. Under this provision, offerors are required to propose unit prices for
several ranges of delivery rates as follows:

Vehi cl e Type
U P @5-36/ MO* @7-75/ MO* @6-112/ MO* @L13-151/ MO*

FMIV

MB39 FOV

PROBABI LI TY

VEI GHTI NG 5% 20% 50% 25%

* The units contenplated is a conbination of any of the vehicles required under the contract; the Government may order any conbination
of vehicles and each vehicle will count as 1 unit for the purposes of establishing the required delivery rate.

Subject to the folllowing limtations, the Government will have the unilateral authority under the resulting contract to issue orders at
any of the stated delivery rates. The Governnent nmay vary the delivery rate on a nonthly basis, but the contractor will be provided not
I ess than 30 days notice of a change in the required production rate. Changes in delivery rates will be limted to a single range every
30 days. Additionally, the prices proposed will be based on continuous production at not |less than the mnimumnonthly rate. The
contractor may refuse to honor any delivery order that incorporates a delivery rate not priced in the contract.

For the purposes of the evaluation only, a weighted average unit price will be derived fromthe table above. That weighted average unit
price will be nultiplied tinmes the total quantity for the vehicle type to result in the total evaluated price for the firmfixed price
CLI NS.

Pricing Structure:

The solicitation will require contractors to provide prices consistent with the follow ng structure:
FI RM FI XED PRI CE CONTRACT CLI NS:

VEH CLE REFURBI SHVENT

The Firm Fixed Price CLINS of the contract will cover the joint-inspection, induction, all mandatory schedul ed service actions conpleted
in accordance (1AW with -10 and -20 Mintenance Manuals, re-assenbly required as a result of mandatory service actions, and necessary
testing and inspection. The Government will provide all vehicle replacenment parts, which will be provided as GFM necessary to perform
the mandatory schedul ed mai ntenance actions | AW-10 and -20 Mai ntenance Manuals. All costs associated with performng the firmfixed
price CLINS of the contract except for the hardware costs of the vehicle replacenent parts. This includes all equipnent, tools, and
machinery, as well as all direct and indirect labor to performthe effort including the ordering of parts fromthe Arny Supply System

FFP UNSHEDULED MAI NTENANCE ACTI ONS

Additionally, the follow ng unschedul ed nai ntenance actions consisting of all effort to remove the najor assenbly and re-install a new
GFM assenbly shall be firmfixed priced on a per unit basis. The contractor is responsible for all costs associated with perforning
these fixed price unschedul ed nai ntenance actions of najor pieces of equipnent |isted below, except for the hardware costs of the
vehicle replacenent parts, which will be provided as GFM  This includes all equipnent, tools, and nachinery, as well as all direct and
indirect labor to performthe effort including the ordering of parts fromthe Government. The follow ng unschedul ed mai nt enance actions
on maj or assenblies shall be fixed priced. The estimted percentage of vehicles requiring these unschedul ed actions for proposal
pricing purposes are found bel ow

MAI NTENANCE ACTI ON ESTI MATED PERCENT REQUI RED
Engi ne 15%
Transm ssi on 11%
Transfer Case 6%

Axl es 1%

TIME AND MATERI ALS:
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The contractor shall perform on a time and materials basis, all unschedul ed mai ntenance actions required |AWthe -10 and -20 technical
manual s(ot her than the engine, transm ssion, t-cases, axles), including spot CARC painting (if required). In this regard, and for
purposes of proposal preparation and ultimtely contract performance, the RFP provides the required categories of direct |abor and hours
per | abor category which offerors will be required to price in their proposals. Each T&M hourly labor rate shall be a fully | oaded
hourly rate to include an apportionnment of all other direct and indirect expenses (and fee) necessary to support the performance of -10/-
20 unschedul ed mai ntenance actions. Loaded Hourly Labor rates shall include all |abor required to order the necessary unschedul ed

mai nt enance action replacenment parts through the government supply system performance of the unschedul ed mai ntenance actions, including
di sassenbly and reassenbly of the portion of the vehicle affected, supervisory oversight, administrative expenses, and quality control
including testing/inspection. Were unschedul ed naintenance actions are perforned under tine and naterial CLINs, the contractor shall
ensure that any overlapping |abor that has already been or will be charged as part of a firmfixed price action is not a duplicate
charge under the tine and naterials portion. For exanple, under schedul ed naintenance, tires are renoved (and repl aced dependi ng on
tread depth), wheel bearings are replaced and brake shoes are replaced. |f the axle requires replacenent, the tinme to renove the tires
woul d al ready be covered under the schedul ed maintenance portion as well as the tinme associated with the brakes and wheel bearings (that
woul d no | onger be applicable).

Further detail on pricing structure will be found in Sections B and L.

Del i very Schedul e

Ref ur bi shing the vehicles and quickly returning themto the possession of the US. Arny is extrenely inportant to support the ongoing
GAOT. The required schedule in the contract calls for initial delivery of not |ess than 10 refurbished vehicles no |ater than 90 days
after contract award. The contractor shall ranmp up refurbishnent production such that delivery at full rate required by the contract is
achi eved by not later than 180 days after contract award.

Model M xes:

Attachment 001 lists the vehicles the contractor is to refurbish. The contractor will be requested to provide one firmfixed price per
each Model as listed on Attachment 001, to include all variants of that Mdel (EXAMPLE: Al FMIVS shall have the sane Firm Fixed Price).

Contract Award/ Type
The CGovernnent is planning to make one Four Year ID Q contract award resulting fromthis solicitation.
Eval uati on/ Sel ecti on.

This acquisition will be acquired on a full and open conpetition basis utilizing FAR Part 15 source sel ection tradeoff procedures to
obtai n best value for the Governnent. The tradeoff process allows the source selection authority the flexibility to select the best-
val ue offer, which may not always be the | owest price or highest technically rated proposal. The eventual decision will involve a
conparison of the strengths, weaknesses and risks in the non-price factors against the evaluated price offered by each proposal, with
judgnment applied as to which proposal provides the best overall val ue.

The source sel ection process shall include a formal Source Sel ection Evaluation Board (SSEB), established by the Governnment that will
evaluate all proposals subnitted for the TPER effort. The SSEB will present their findings to a Source Selection Authority (SSA) for
final decision. Following an in depth review of the proposals, the Government will select for contract award the of feror whose proposal
offers the best value to the Government. The Governnment will evaluate the proposals in accordance with the evaluation criteria set forth
in Section Mof the solicitation. Oferors shall carefully review cost, schedule and perfornmance requirenents of this solicitation.
Section L instructs the offeror how to present its proposal and Section Msets forth the award criteria and its relative order of
inportance and the basis for contractor selection. The award criteria are as follows:

Factor 1: Production Capability
Factor 2: Performance Risk (Subfactors: Experience and Past Performance)
Factor 3: Price

Production Capability is nore inportant than Perfornmance Ri sk. Performance Risk is significantly nore inportant than Price.

When added together the non-price factors are significantly nore inportant than price

Past Perfornmance Eval uation Requirenents
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A past performance questionnaire is provided on the web site listed below. A copy of this questionnaire should be sent to all customers
whom you deem as recent/rel evant contracts under Past Performance. Early subm ssion of the Past Performance Questionnaire is inportant.
The O feror shall request that individuals conplete the questionnaire and forward it electronically directly to the Governnment at
john.jolokai @s.arny.m!| no later than five days before the solicitation closing date

Statenment of Work (SOW

The SOWis included at Section C of the solicitation and provides the specific requirenents of the solicitation. The following lists
specific key requirements the contractor will utilize when review ng the SOV

The contractor owned and operated facility shall be within an approximately 75 kilonmeters radius from Canp Arifjan, Kuwait(Facility nust
be located in Kuwait) and conply with the minimumcriteria as prescribed in the SON

The contractor will be using the Governnment supply systemto requisition the mandatory and unschedul ed nai ntenance parts, which will be
provided as GFM  All GFM including vehicles to be inducted into the refurbishnent programwill be provided to the contractor in time
to support ongoing contractor operations. If necessary, the contractor may be authorized with Governnent approval to utilize |ocal
purchase procedures. However, the contractor shall assume when preparing their proposal that all parts will be provided via the

Gover nment supply system and no costs of parts shall be included in the proposal. The Governnent will be providing an initial push
package of parts to help facilitate the speed at which the contractor can begin refurbishing vehicles.

The Governnent will use Points System Checklists to qualify vehicles for induction into the Medium Theater Provided Equi pment (TPE)

Ref ur bi shment Program The checklists will be applied to the TPE vehicles prior to arrival at the Refurbi shnent Center to ensure that
the appropriate candidate vehicles are repaired. The contractor will then conduct a joint Governnment/Contractor inspection of the
vehicles to hel p determi ne which unschedul ed nai ntenance actions are required. There is a high probability that during the course of the
mandat ory mai ntenance actions the contractor may di scover additional unschedul ed mai ntenance actions that were not discovered during the
initial joint Government/contractor inspection.

The contractor will be required to execute disposal of all renmpbved parts/conponents in accordance with instructions fromthe Governnent.
Some high value items Will require protective packaging. See section C

Order of Precedence
In the event of any inconsistency between the Executive Sunmary and the RFP, the RFP takes precedence.
Admi ni stration

The solicitation for this effort, Wh6HZV-07-R-0040 and all associated information are posted on the TPER hone page on the Wrld Wde Wb
at the followng site: http://contracting.tacomarny.ml/mjorsys/tpe/tpe. htm

The CGovernnent will post any amendnents to the solicitation at this site as well as answers to any industry-generated questions.
Certain docunments will only be published on the web page. O ferors are responsible to periodically review and nonitor the TPER hone
page to ensure that they have the nost current information for this solicitation. If you have any questions regarding web access,
contact the TACOM El ectronic Contracting Hel p Desk at e-namil: \*HYPERLINK nailto:acqcenweb@acom arny. m |

*** END OF NARRATI VE A 0001 ***
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ITEM NO SUPPLIES/SERVICES QUANTITY |UNIT| UNIT PRICE AMOUNT

SECTION B - SUPPLI ES OR SERVI CES AND PRI CES/ COSTS

A-1 CLIN TYPE

The fol lowing CLINS 1021, 1022, 1023, 1024,
1031, 1032, 1033, and 1034 are for TIME and MATERI AL
(T&) for the unschedul ed nmai ntenance required for
the vehicles found in CLINS 0011-0014, and 0021-0024.
This is an indefinite quantity type contract. However
for the T&M CLINS, the ninimum nunber of hours is
zero for all labor categories. The four year nmaxi mum
for hours ordered by category are as follows:

The hours associated with these CLINS shall be
detailed in the applicable task orders issued agai nst
this contract. The only |abor categories and rates
allowed will be those listed under these CLINs and
attachment 002

The rates set-forth in the contract can be
used on future Task orders. The rates and categories
proposed by the contractor shall apply as necesary to
all unschedul ed mai ntenace performed under this
contract.

The | abor rate tables represents fully | oaded
hourly labor rate mnimunms for each skill
classification that will be |ocated at the Contractor
speci fied | ocation.

The information included in the load rates
shal | be conpronmised of full load rates, to include
profit. The Governnment retains the right to add new
| abor categories as necessary during the termof the
contract.

A 2 TIME AND MATERI AL - FI XED HOURLY RATES

For all Time and Material orders issued under
this contract, the contractor shall be paid for each
direct hour worked times the hourly rate specified
bel ow. These rates are to include all |abor costs
includi ng overheads, General and Administration and
profit

A-3 TI ME AND MATERI AL - FI XED
MATERI AL HANDLI NG RATE

For all Time and Material orders issued
under this contract, the contractor shall be
rei mbursed for each part authorized by the COR to be
locally purchased and installed on the vehicle. The
contractor shall propose a fixed material handling
rate under this solictation that will be utilized for
all applicable task orders.
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(End of narrative A001)
1021 FI RST_ORDERI NG YEAR TBD $ $

NOUN: UNSCHEDULED MAI NTENANCE T&M
SECURI TY CLASS: Uncl assified

Packagi ng _and Mar ki ng




Reference No. of Document Being Continued Page 9 of 24

CONTINUATION SHEET
PIIN/SIIN WB6HZV- 07- R- 0075 MOD/AMD 0002

Name of Offeror or Contractor:

SECTI ON C - DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT

Section C
Ref ur bi shment of Medi um Tactical Systens

DESCRI PTI ONS/ SPECI FI CATI ONS/ WORK  STATEMENT
C.1 General
2 Pre-lnspection Process
Vehi cl e Requirenents
PRE- | NDUCTI ON PROCEDURES AT CAMP ARl FJAN
| NDUCTI ON | NSPECTI ON PROCEDURES AT CONTRACTOR S FACI LI TI ES
Ref ur bi shment
Pricing Structure
Fi nal I nspection
Return of Vehicles
10 Unused Unserviceable Parts
11 Governnent Supply System
12 Facility Location
Per sonnel
14 Parts Push Package
15 Task Order
16 COR
17 Quality Assurance/ Quality Control
18 Start of Work Meeting
19 Performance Eval uati on Meeting
20 Reports
21 Definitions
22 Governnment Furnished Material, Property, and Services
23 Contractor Furnished Items and Services
24 Ceneral SOW Requirenents
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C. 1 GENERAL

C. 1.1 BACKGROUND. The requirenent exists to refurbish the Arnys fleet of Heavy, Medium and Line Haul Tactical vehicles in Southwest
Asia. Coalition Forces Land Conponent Commands (CFLCC) intent is to establish a refurbishnent program for equipnent that has becone
highly worn due to battle damage, high m|eage, extended usage, and additional weight due to AOA and A/C kits, extrene tenperatures, and
I ack of sustained maintenance prograns in the performance of their mission. Vehicles require regularly schedul ed mandatory mai ntenance.
Vari ous unschedul ed nmai nt enance actions may be required on varying quantities of vehicles as required per the Arny 10 and -20

mai nt enance standards to restore their full mssion operability. Refurbishnent nust be done at a contractor owned and operated facility
located in Kuwait.

C.1.2 DESCRIPTION. The contractor shall provide diagnosis, services and repairs in accordance with Technical Manuals (TMs), Techni cal
Bul l etins (TBs) Maintenance Advi sory Messages (MAM, Mbdification Wrk Oders (MAD), Delayed Desert Danmage (DDD) and other military
instructions related to the equi pment being di agnosed, serviced and repaired in support of the mlitarys refurbishment program The
contractor will refurbish end items and the associ ated subsystens to include:

Tactical Weel ed Vehicles and Trailers:
FMTV
MB39 FOV

C. 1.3 FACILITY. The contractor shall operate a facility in Kuwait to receive, classify, store, and refurbish itenms and the associ ated
subsystens. The refurbishment work includes, but is not limted to: inspection, cleaning, adjusting, repair and/or replacenment of major
assenbl i es and subassenblies. The repair and replacenment may include, but not limted to circuit cards, electrical wiring, suspension
conponents, bodywork and frame repairs, glass replacenent, steering, front end, drive train, and brake conponents, radiator, hoses and
belts. Some tasks may require light welding. Only spot CARC painting due to exposed netal or after repair due to corrosion or body
damage is required. The Government Quality Assurance Representative (QAR) or Administrative Contracting Officer (ACO will retain
authority to waive the repair of any unschedul ed naintenance action to a vehicle that is cosnetic in nature (e.g. tear in seat cushion).
The contractor shall conplete all required Schedul ed Mai ntenance and Repair actions, and renoval and replacenent of specific najor
subconponents as authorized under the fixed price CLINs and all authorized unschedul ed nai ntenance and repair actions under the
Time&vaterial (T&) CLINs. For final acceptance, the contractor shall denpbnstrate all schedul ed and unschedul ed nai ntenance and repair
actions were performed as authorized.

C. 2 PRE-1 NSPECTI ON PROCESS. The Covernment will use the Points System Checklists at Attachnent 005 to initially qualify vehicles for
induction into the Theater Provided Equi prent (TPER) Refurb Program This checklist determ nes whether the vehicle shall be a candidate
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for National Level RESET or if the vehicle is suitable to be refurbished under the TPER effort. The checklists will be applied to the
TPER vehicles prior to arrival at the Refurb Center to insure that the appropriate candidate vehicles are provided to the contractor for
refurbi shnment under this program In the event the contractor receives a vehicle systemthat does not neet the induction criteria for
the refurbi shment program | AW Attachment 005, the contractor shall notify the DCMA ACO who shall provide disposition instructions. In
no event shall a vehicle that qualifies for National Level RESET be inducted into the TPE Refurb program

C.3 VEH CLE REQUI REMENTS. All vehicles will be inspected/repaired using the referenced material and criteria provided in Attachnents
003, 004, and 005. These detailed service instructions include mandatory repair tasks and unschedul ed mai ntenance tasks that are
dependent on condition of vehicles at the tine they are processed through the facility.

Attachnment 003 Applicable Publications and Forns
Attachment 004 Additional Instructions and mandatory replacenment parts
Attachrment 005 Applicable Inspection Criteria

Docunents referenced in Attachnment 003 can be found at the foll ow ng:
https://acc. dau. m |/ Conmmuni t yBr owser . aspx?i d=32379
https://ww. | ogsa.arny. ml

Except for TM 9-2320-315-14&P which is available in CD form Pl ease request a copy by providing your nanme and mailing address to John
Jol okai via email john.jolokai @s.army.ml

The contractor shall provide all necessary resources and nanagenent to performthe follow ng processes:

C. 4 PRE-| NDUCTI ON PROCEDURES AT CAMP ARI FJAN Vehicles requiring Refurb shall require transportation (vehicles may or may not be
driveable) in order to be inducted at the Contractors facility. The Contractor shall be required to obtain the vehicles fromthe
appropriate CLASS VI1 yard at Canp Arifjan. The contractor assumes responsibility of each vehicle upon recei pt of each vehicle at Canp
Arifjan | AWthe applicable Governnment Furnished Property clauses contained in this solicitation. The condition of the vehicle will be
noted in the docunmentation provided upon contractor receipt at Canp Arifjan. This work includes, but it is not limted to: providing
transportation assets to facilitate handling, classifying, storing of Class VII end itens and return of refurbished vehicles back to the
appropriate CLASS VIl yard at Canp Arifjan. The Governnent shall notify the Contractor of available vehicles by serial nunmber prior to
vehi cl e pi ckup.

C. 5 | NDUCTI ON | NSPECTI ON PROCEDURES AT CONTRACTOR S FACI LI TIES. Upon recei pt of the vehicles the contractor shall load themin Unit
Level Logistic System Ground (ULLS-G and process ULLS-G work order through Standard Arnmy Maintenance System 1 (SAMS-1). The contractor
will process ULLS-G work orders through SAMS-1 from custoners identified by the government as direct custonmers. The contractor wll
order supplies and parts using the SAMS-1. The contractor will pick up and turn-in supplies and repair parts fromto the Supply Support
Activity, (SSA) at Canp Arifijan In Accordance Wth, (IAW AR 710-2, DA PAM 710-2-1 and AR 750-1. Each vehicle received by the
contractor for induction into the TPER process shall be jointly inspected by the Contractor and the Government. It shall be jointly
confirmed that the vehicle to be inducted neets the criteria for refurbishment spelled out in Attachment 005. The contractor and the
Government will validate the initial results of the Points System Checklists conpleted during the pre-inspection process (see paragraph
C.2) by conpleting a checklist for each vehicle to confirmthe original results at the TPE Refurb Center. General condition of the
vehicle to include all nissing, damaged, destroyed, or non-standard conponents shall be noted and recorded. During the joint inspection,
the contractor shall also check vehicles and equi pment for sensitive, classified and hazardous materials to include Arms Amunition and
Expl osi ves (AAGE) and take appropriate action in accordance with |ocal SOP and QAR direction.

C. 5.1 | NSPECTI ON AND MAI NTENANCE AUTHORI ZATI ON DOCUMENT (| MAD) Upon conpl etion of the joint inspection, the contractor shall prepare an
inspection report detailing all naintenance/repair actions needed for that particular vehicle. This inspection report shall include all
mandat ory mai nt enance/ repl acenent actions required by the firmfixed price CLINs and applicable TMs. This inspection report shall also

include the Contractor recommendation to the QAR as to:

1. The extent that any of the 4 mmjor sub-assenblies (engine, transm ssion, axle, transfer case) require replacenent under the TPER
2. Any required additional maintenance that is not included in the fixed price, needed to bring the vehicle up to -10/-20 standards.
The ACO or QAR will retain authority to waive the repair of any unschedul ed mai ntenance action to a vehicle that is cosnmetic in nature

(e.g. tear in seat cushion).

The I nspection and Mai ntenance Authorization Docurment format shall be approved | AW Contract Data Requirenments List (CDRL) A001

C.5.2 The contractor shall provide as part of the |IMAD an estinate of the number of hours needed to effect the mmintenance/repair action
that are beyond those included in the fixed price scope of work. This estimate shall include a breakdown of the skills required to
performthe mai ntenance/repair, matched against the skills provided in the Time & Materials CLINS of the contract. If a vehicle requires
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no unschedul ed mai ntenance actions an | MAD shall be prepared show ng zero unschedul ed nai ntenance hours and approved by the ACO

C.5.2.1 Upon approval of the IMAD by the ACO, the contractor is authorized to proceed to perform the schedul ed mai ntenance, any
approved maj or subsystem renoval and repl acenent action and the approved unschedul ed nai ntenance/repair actions, and any ancillary or
associ ated mai ntenance/repair action, up to the hours authorized by the ACO In the event that during the course of the

mai nt enance/ repair action the contractor discloses additional unrelated needed nmintenance/repairs, or if the hours authorized by the
ACO are expended, the contractor shall prepare and present to the ACO an amended | MAD with a revised estinmate of the T&M effort
required. The anmended | MAD shall include all previously authorized work plus the additional required maintenance/repairs. Upon approval
of the anended | MAD the contractor may proceed to execute the revised estinmate of maintenance/repair actions. The contractor shall
track total authorized T&M hours for each individual vehicle inducted.

C.5.2.2 The contractor shall be responsible to total all T&M hours authorized for all vehicles received. Wen the total hours authorized
reaches 75% of the total hours funded for any |abor category under the contract, the contractor shall notify the PCO that additional
funding may be needed. In no event is the Contractor authorized to expend nmore hours than the amount funded under the applicable CLINs.
This tracking of authorized hours shall also include a reconciliation of the hours authorized to the hours actually expended for a

conpl eted, accepted vehicle, with the authorized hours account credited for any hour authorized but not expended. The contractor shall
make the total hours expended available to the Government upon request.

C.5.2.3 The approved I MAD will beconme the basis for inspection and acceptance of the vehicle. At the end of the TPER process the
contractor shall present the |MAD with a DD250 (or as an attachment in Wde Area WAWF) to the QAR so that the QAR may verify that the
wor k aut horized was satisfactorily perforned. The QARs signature on the DD250 (or in WAW) wi |l authorize paynment of the fixed price
anount established in the CLIN for TPER of the vehicle.

C.5.3 | MAD Summary Report (Monthly). The contractor shall incorporate the followi ng information taken fromthe | MAD and DD250( or
WAWF) . At a mininumthe information shall include: Vehicle serial nunber and total Unschedul ed Mai ntenance Hours expended on the vehicle
by action (each task). A brief description of acconplishments and any outstanding issues or problens shall also be included. The
contractor shall collect this information in a database in Mcrosoft Excel format and provide to the Government | AW CDRL A002.

C. 6 REFURBI SHVENT.  The contractor shall performvehicle maintenance to include both schedul ed and unschedul ed mai ntenance actions | AW
the applicable Attachnents 003, 004, and 005 to bring each vehicle to the -10 and -20 mai ntenance standards.

This effort includes the contractor installing or if applicable refurbishing of add on equipment (e.g. Add on arnmor and air conditioning
units) as required in Attachments 003 and 004.

C. 7 PRI CI NG STRUCTURE. The scope of work under this contract is conposed of both FirmFixed Price and Time and Material s conponents.

C.7.1 FIRM FI XED PRI CE.

The contractor shall include and performat a fixed price the follow ng: Pickup and transportation fromCanp Arifjan to Contractors
facility (and return upon conpletition),induction and initial joint Government/Contractor inspection, performance of all mandatory
schedul ed services in accordance with Attachment 004, all reassenbly of the vehicle that is related to those actions, the final
inspection requirenments of the vehicles and admnistrative tinme to include ordering parts and any supply transactions required on the
vehicle as it's received.

C. 7.2 FIRM FI XED PRI CE- MAJOR SUB ASSEMBLI ES.

The following itens are not nandatory replacenent actions however shall be fixed priced. Al unschedul ed naintenance that involves the
renoval and replacenent of engines, axles, transm ssions and transfer cases shall be firmfixed price. This shall include all costs
associated with the effort in replacing the subassenbly and include the cost of packaging the used recoverable part and transportation
of themto Canp Arijan. Additional information on unserviceable parts may be found in C. 10.

C. 7.3 TIME AND MATERI ALS.

The contractor shall charge and performon a tinme and materials basis all unschedul ed mai ntenance actions |AW-10 and -20 techni cal
manual s, including spot CARC painting(if required), that are not fixed price. Unless specifically approved by the Governnent, the
contractor is not authorized to performany work under this contract on vehicles not neeting the threshold for induction into TPER as

established in the Points System Checklist. The unschedul ed mai nt enance charged under tinme and materials shall include all |abor
required to replace the part. |f the replacenment of the part requires additional testing/inspection requirenments the contractor shall
charge that portion under tinme and material. In the event of an unschedul ed mai ntenance action charged under tinme and material, the

contractor shall ensure that any overlapping |abor that has already been or will be charged as part of a firmfixed price action is not
charged under the time and materials portion.

C. 8 FI NAL | NSPECTI ON.

Upon conpl etion of all Schedul ed Mai ntenance and Repair actions required under the fixed price CLINs and all authorized unschedul ed

mai ntenance and repair actions under the T&MJ CLINs, the contractor shall denobnstrate the vehicle is in accordance with the Governnent
approved Final Inspection Record (FIR)(see C. 17.3 for FIR requirenents) for that vehicle, including denbnstrating that all schedul ed and
unschedul ed Mai ntenance & Repair actions annotated on the | MAD were perforned as authorized.
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C.8.1 If the vehicle successfully denpbnstrates full FIR perfornance the vehicle shall be finally accepted and a DD250 with the | MAD
attached shall be approved by the QAR

C. 8.2 If full FIR performance is not achieved by the vehicle, the contractor shall, within the firmfixed price, investigate and
determ ne the cause of the shortcomngs. |f the performance shortcomng is caused by a workmanshi p on Maintenance and Repair actions
that the contractor performed or as a result of contractor furnished naterial, regardl ess of whether the work was perfornmed under the
FFP or T&M portions of the contract, the contractor shall provide at no additional cost to the Governnent all |abor needed to renedy
such shortcom ng and denonstrate full FIR perfornmance.

C.8.3 If full FIR performance is not achieved, but there is no workmanship or material failure in any of the Mintenance and Repair
actions attributable to the contractor under the FFP or T&MJ CLINs, then the contractor shall be considered to have nmet it delivery
obligation under the contract, and is entitled to full payment for the fixed price work performed. The Governnent nay authorize
additional T&M effort to bring the vehicle up to full FIR performance |evels.

C.9 RETURN OF VEH CLES. The contractor shall coordinate with the Government to return the vehicles after inspection and acceptance.

C. 10 USED UNSERVI CEABLE PARTS.

The contractor shall obtain at least nmonthly a list (Overaged |tem zed List Repairables ORI Ls) of recoverable parts fromthe SSA The
contractor shall performdisposal/turn-in of used recoverable parts, major assenblies, as well as barrels or pallets of POL in
accordance with local SOP or QAR instruction. |If the container in which the new assenbly was shipped is still suitable for packaging,
the maj or sub-assenblies (Engines, axles, transm ssions, and transfer cases) shall be packaged in the same container. If the container
is not suitable for packaging the contractor shall provide a simlar container. The contractor shall drain all fluids fromthe item
ensure the container is free of oil and otherw se suitable for shipment to the SSA

C. 11 GOVERNMVENT SUPPLY SYSTEM The contractor shall utilize the Arny Supply System | AWAR 710-2 and DA PAM 710-2-1 using Theater STAM S,
to requisition, receive and control all Governnent furnished material. (Governnent will furnish a DODAAC). The contractor shall have a
dedi cated tel ephone connection to utilize the Government supply system The contractor shall be responsible for understandi ng and
operating the necessary requisition equi pment and software.

C.11.1 In the event the contractor cannot obtain parts through the Governnent supply systemwithin sufficient time to conplete the
timely repair of vehicle, the contractor is authorized to locally purchase parts through comercial sources upon receipt of ACO
approval . In the event the contractor locally purchases, the contractor shall docunment all parts costs associated with parts obtained
commercially by serial nunber and provide proper invoicing information. The contractor shall keep records of purchase and running total
of expenditures per FAR 45.5 and property control plan. After the contractor exhausts all other neans for obtaining the required parts
to continue vehicle refurbishment, the contractor may, as authorized by the ACO wutilize parts available fromother Government owned
vehicles in its possession.

C.11.2 Wen the total cost of parts authorized by the ACO reaches 75% of the total dollar anmount funded under the contract, the
contractor shall notify the PCO that additional funding nay be needed. Any parts obtained in this nmanner shall neet CEM standards so as
to not degrade or inpact the technical and |ogistics requirements established for the system The contractor shall invoice for the
material under the Time and Materials CLINs only when the contractor purchased part is utilized not when the part is purchased.

C.11.3 The contractor shall maintain an adequate inventory (via the Governnent supply systen) of nmandatory replacenent parts and those
whi ch may be needed in the course of repair that are found in the appropriate Technical Manual and related reference material associated
with the equiprment so as not to jeopardize performance under the scope of this contract. However, the contractor is responsible to
manage the inventory of parts such that excessive inventory is not accumul ated, and shall pronptly notify the ACO when GFM parts in its
possessi on are excess to current and anticipated delivery requirenents and are available for return to the supply system Contractor
shal | ensure segregation of Governnent furnished material and any parts/equi pnment that has been |ocally purchased.

C.11.4 SUPPLY SUPPORT ACTIVITY. The Contractor shall be required to obtain the Government Provided parts fromthe appropriate Supply
Support Activity, located at Canp Arifjan, to maintain the Refurb delivery schedule. This work includes, but it is not limted to:
providing transportation assets to facilitate handling, classifying, storing of Class IX repair parts and return of unserviceable
assenblies to the SSA. Attachnment 006 provides the |local SOP on DRMO retrograde of the unserviceable assenblies. The |ocal SOP on
retrograde of unserviceable assenblies will be provided no later than receipt of contract award.

C. 12 LOCATION. The contractor shall provide a facility within an approximately 75 KMradius of Canp Arifjan, Kuwait, that nmeets the
mnimumecriteria as prescribed in Attachment 007. Contractors Facility nmust be located in Kuwait and be easily accessible to Canp
Arifjan. The contractor shall site its facilities in consideration that the contractor will be convoying significant nunbers of heavy
equi pmrent and repair parts to and fromthe contractors location. The contractor shall locate the facilities such that there is easy
access to the facility w thout any undue burden or disruption of the |ocal course of business, livelihood, culture and sensibilities of
the local popul ation.
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C.12.1 FACILITY. The contractors facility shall have sufficient space to accormbdate the performance of Covernnent personnel. The space
at a minimumshall include 7 workstations that allow for access to the internet and phone services.

C. 13 PERSONNEL. All contractor enpl oyees may be subject to the custons, processing procedures, |aws, agreements and duties of the
country in which they are deploying to and the procedures, |laws, and duties of the United States upon re-entry. Contractor shall verify
and conply with all requirenents.

C.13.1 The Contractor shall hire personnel capable of perform ng maintenance, receiving, classifying, storing and issuing equipnent,
parts and supplies | AWArny Technical Manual s/ Technical Bulletins and reference naterial related to the equi pnent being refurbished, and
appl i cabl e Arny Regul ati ons governi ng nai ntenance (AR 750-1), supply (AR 710-2) (DA PAM 710-2-1 and property accountability (AR 735-5)
requirements. The Contractor shall provide for a sufficient nunmber of English speaking personnel to insure that the Scopes of work and
U.S. Arny reference material can by fully understood and inplenmented during the refurbi shnent process.

C.13.2 The contractor shall conply with the current CONUS Repl acenent Center (CRC) requirenents at the time of depl oynment of personnel
from CONUS to Kuwait.

C.13.3 Prior to deploynment, the Contractor shall ensure that each contract enployee conpletes a DD Form 93, Record of Emergency Data
Card, and returns the conpleted formto the Contracting O ficer.

C.13.4 The Governnment will provide the contract enployees with Chemi cal Defensive Equi pment (CDE) familiarization training comensurate
with the training provided to Departnent of Defense civilian enployees. Current POC for this training is M. Earl Davis, AMC CONUS
Depl oynent Representative, (404) 464-6293. The training will take place at the CRC | ocated at Fort Bliss, TX  (Subject to l|ocation
change)

C.13.5 The CGovernnent shall provide the contract enployees with all identification cards and tags required for deploynment. These shall
be obtained through the CRC. The contract enpl oyees are required to obtain a nmedical screening at the CRC for FDA approved
i muni zati ons, which shall include DNA Sanpling. The contract enployees are required to bring passports, visa, shot records and

personal items to the CRC. They may al so be issued all required mlitary unique O ganizational Cothing and |ndividual Equiprent (OClE)
at the CRC

C.13.6 The CGovernnent shall provide the contract enployees with the necessary | SOPRED and FPI/SERE training. This training will be
conducted at the CRC.

C. 14 PARTS PUSH PACKAGE. The CGovernment will provide as a part of Government Furnished Material, a push package of parts to facilitate
timely refurbi shnent of vehicles during the initial ramp up period. The push package w |l consist of the nandatory and sel ected
unschedul ed replacenent parts sufficient for 3 nmonths of production. Full listing of push parts will be provided to the contractor 10
days after contract award. Contractor will be allowed to respond and request adjustnments to the initial push packages within 7 days of
recei pt of the push package |ist.

C. 15 TASK ORDER. The Contractor shall begin performance after date of award and award of the first task order. The facility shall
establish an Initial Operational Capability (10C) by inducting vehicles neeting the criteria for refurbishment for processing wthin 60
days after date of award. 10C is further defined as the ability to deliver no less than 10 conpleted vehicles within 90 days after date
of award with a ranp up of production between 90 days and 180 days such that the full rate required by the delivery order is reached by
180 days after delivery order award.

C.15.1 The CGovernnent reserves the right to adjust the vehicle nodels and quantity of equi pment refurbished by the contractor based on
Theater requirenents and availability. If the Governnent changes the priority of work based on quantity and/or type, the contractor wll
be given notification, in witing, 30 days prior to adjusted production requirenents(see F narrative FO001 for additional infornation).
Any additional work that exceeds the scope of effort outlined herein, in ternms of proposed hours, nmaterials and/or travel costs, shall
be subject to further negotiation as required by the Changes C ause found in the contractors basic contract.

C. 16 CONTRACTI NG OFFI CERS REPRESENTATI VE (COR): The COR for this task order is, XXXXXXXXXXXX DSN XXXXXXXXXXXXX. The COR is subject to
change at any tinme upon witten notice fromthe PCO

C. 17 QUALITY ASSURANCE/ QUALI TY CONTROL.

C.17.1 Quality System Program The Contractor shall develop, inplenment, and maintain a quality system acceptable to the Governnent for
all supplies and services to be provided under this contract. The quality systemshall, as a mninmum neet the requirenments of

ANSI /1 SO ASQ @001: 2000 Qual ity Managenent System Requirenents, or an equival ent standard acceptable to the Government. Government
approval of the Quality Systemis not required, if at the time of contract award, the Contractor is registered to this standard by an
accredited third party auditing firmor certification body. The Contractors Quality Systemrequirenments shall apply at the place of
execution, fabrication, in-process and final assenbly. The quality systemshall address all software and hardware contractual
requirenents. The quality system and nmanual shall follow the guidelines in |S0L0013: 1995, Guidelines for Devel oping Quality Manuals or
an equi val ent docunment. The Quality Assurance Manual and procedures shall be nmade available to the Government for review upon request.
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C.17.2 In-Process |nspection: The Contractor shall identify and establish in-process inspection points and docunment inspections where
the absence of such inspections could adversely affect conponent or systemquality. These inspections shall evaluate the conformance of
material s, welding, workmanship and processes to contractual, draw ng and perfornance specification requirements. The Contractor shall
coll ect and anal yze data to assure the CGovernment Representative of statistical process capability. The Government reserves the right to
either witness or conduct its own in-process inspections

C.17.3 Final Inspection Record (FIR). The Contractor shall prepare and maintain an end itemFIR for vehicles delivered, to include a
listing of all schedul ed and unschedul ed mai ntenance actions conpleted. The FIR shall incorporate the | MAD docunent. The FIR shall 1ist
each characteristic/function inspected to verify the contractor has performed the maintenance and repair actions as required by the
Gover nment approved | MAD. The FIR shall be in the Contractor Format, however at a mininum the FIR shall have blocks for the contractor
inspector's initials indicating that each vehicle naintenance action was inspected and either accepted or rejected, and another bl ock
for re-inspection and acceptance of any rejected characteristic or function. Final review and acceptability shall be indicated by a
signature block containing the full name and title of the contractor rendering approval. A sheet to record deficiencies and corrective
actions shall be attached as the |ast sheet of the FIR |AWCDRL A005 the FIR shall be provided to the Governnent and shall be subject
to Government review and comment. Upon Covernnment approval, any subsequent changes to the FIR shall be approved by the PCO

C.17.3.1 If the Contractor determines that the FIR is not appropriate for final inspection of the end itemfor any reason, the
contractor must obtain witten approval fromthe Government prior to enploying any other formfor this purpose.

C.17.4 FINAL | NSPECTI ON.

Upon conpl etion of all Schedul ed Mai ntenance and Repair actions required under the fixed price CLINs and all authorized unschedul ed

mai nt enance and repair actions under the T&M CLINs, the contractor shall denpbnstrate the vehicle is in accordance with the Governnent
approved Final Inspection Record (FIR)(see C.17.3 for FIR requirenents) for that vehicle, including denpnstrating that all schedul ed and
unschedul ed Mai ntenance & Repair actions annotated on the | MAD were perfornmed as authorized.

C.17.4.1 If the vehicle successfully denonstrates full FIR performance the vehicle shall be finally accepted and a DD250 with the | MAD
attached shall be approved by the QAR

C.18.4.2 If full FIR performance is not achieved by the vehicle, the contractor shall, within the firmfixed price, investigate and
determ ne the cause of the shortcomngs. |f the performance shortcom ng is caused by a workmanship or contractor furnished materi al
failure on Maintenance and Repair actions that the contractor performed, regardl ess of whether the work was performed under the FFP or
T&M portions of the contract, the contractor shall provide at no additional cost to the Governnent all |abor needed to remedy such
shortcom ng and denonstrate full FIR performance.

C.17.4.3 If full FIR performance is not achieved, but there is no workmanship or contractor furnished material failure in any of the
Mai nt enance and Repair actions attributable to the contractor under the FFP or T&M CLINs, then the contractor shall be considered to
have nmet it delivery obligation under the contract, and is entitled to full paynent for the fixed price work perforned. The Governnent
may authorize additional T&M effort to bring the vehicle up to full FIR performance |evels.

C.17.5 Inspection Equi pment. Except as otherw se expressly provided for under this contract, the Contractor is responsible for the
supply, care, calibration and mai ntenance of all inspection and test equi pment necessary to assure that end item conmponents conformto
contract requirenents.

C.17.5.1 The Contractor shall calibrate all inspection and test equi pment used for inspection, testing, and acceptance testing in
accordance with the requirenments in ANSI/| SO ASQ 9001: 2000 and in conformance with the guidance in |SOL0012-1 and -2, Quality Assurance
Requi renments for Measuring Equi prent.

C.17.5.1.1 The Contractor shall make inspection equi pment available to the Governnent |nspector during Government in-process or end item
inspection. Upon conpletion of the inspection by the Government Inspector, all inspection equipnment shall be returned to the Contractor.

C.17.6 Inspection Records. Inspection records of the exami nations and tests (either in-process or end item) performed by the Contractor
shal | be kept conplete and available to the Governnent for a period of 6 nmonths follow ng conpletion of the contract.

C.17.7 The Contractor shall establish and maintain a conplete Quality Control Plan | AWCDRL AOO3 to ensure requirenents of the contract
are provided as specified above. One copy of the contractor's draft Quality Control Plan shall be provided to the contracting officer;
not later than the Start of W rk neeting. An updated copy nust be provided to the ACO and contracting officer on the performance start
date and as changes occur throughout the duration of the contract.

C.17.8. The Qality Control Plan shall describe the methods for identifying and preventing defects before the | evel of performance
becomes unacceptabl e regarding the process of inspecting and refurbishing the equipnent.
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C.17.9. The Governnent will evaluate the Contractor's perfornmance under this contract using the nethod of surveillance utilizing random
sanpl i ng of conpl eted vehicles The Government will record all surveillance observations of the Contractor. Wen the Governnment observes
defective performance, the QAR will obtain the Contractor's representatives' initials on the record of observation.

The QAR wil | inspect and verify that all services and nai ntenance perfornmed neet Governnent standards prior to accepting vehicles.

C. 18 START OF WORK MEETING. A start of work neeting shall be held at U.S. Army TACOM LCMC within 15 days of contract award. The actual
date will be coordinated between the contractor and the PCO The contractor shall provide witten mnutes of these neetings | AW CDRL
A004, which nmust be signed by the contractor's manager and Governnent Representative.

C.18.1 The CGovernnent reserves the right to hold a start of work nmeeting at the Contractors refurbishment facility. The actual date wll
be coordinated between the contractor and the COR or ACO PCO The contractor shall provide witten mnutes of these neetings | AW CDRL
A004, which nmust be signed by the contractor's manager and COR/ ACO.

C. 19 PERFORMANCE EVALUATI ON MEETINGS. At the QARs discretion the contractor shall neet to discuss various performance issues. Meetings
wi Il be schedul ed as needed and can be acconplished through a Video Tel ephone Conference (VIC). The contractor may request neetings
whenever a Contract Discrepancy Report is issued. The contractor shall provide witten mnutes of these nmeetings | AWCDRL A004, which
must be signed by the contractor's manager and COTR

C. 20 REPORTS. The contractor shall electronically submt the follow ng reports, in Contractor format, in accordance with the referenced
CDRLs:

C.20.1 FINAL | NSPECTI ON REPORT. The contractor shall extract fromthe available technical docunentation the |levels of performance each

vehicle shall denpnstrate in order to be certified as nmeeting 10 and 20 standards. These performance |evels shall be conpiled into a
Draft FIR to be used to denmpnstrate the refurbished vehicles performance and shall be subnitted to the Government for review 30 after

contract award | AW CDRL A005.

C.20.2.1 Production Report (Weekly). The contractor shall provide a report detailing the total nunmber of vehicles available by nodel
for refurb, assets inducted into the refurb program and the nunber of assets conpleted during the week by vehicle nodel. (CDRL A007)

C. 20.2.2 Locally Purchased Parts Report (Mnthly). The contractor shall provide a report by NSNto include a list of all parts that were
purchased outside the Government supply system The report shall include the NSN, serial nunber, and nodel serial nunber of the vehicle
they were used on. (CDRL A008)

C. 21 DEFINITIONS. RESERVED

C. 22 GOVERNMENT FURNI SHED MATERI AL, PROPERTY, AND SERVI CES.

C. 23. CONTRACTOR FURNI SHED | TEMS AND SERVI CES.

C. 24 GENERAL SOW REQUI REMENTS. Except for those items specifically stated to be Government furnished in this solicitation, the
Contractor shall furnish everything required to performthis contract The contractor shall provide every thing el se needed to acconplish
the requirenents listed in this SOWand rel ated reference naterial associated with the vehicles being refurbished with the exception of

the parts requisitioned by neans of Standard Arny Managenent |nformation Systems (STAM S). The contractor is responsible for all costs
to performthe effort with the exception of the hardware costs of replacenent parts, which will be ordered by the Contractor, but wll

be provided as Governnment Furnished Material. This includes but not limted to the contractor providing all equipnment, tools,
m scel | aneous naterials, and conputers, necessary to acconplish the services and repairs as needed. This will also include but is not
limted to overhead |ift capability, forklifts, welding equipnment, servicing equipnment, and air conpressors. |In addition, the
contractor wll provide personal protection equipnent (PPE) and itens for personnel safety, i.e. safety shoes, coveralls, and hearing

protection | AWstandard OSHA and/or theater requirenents.

*** END OF NARRATIVE C 0001 ***
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Status Regulatory Cte Title Dat e
|-1 DELETED 252.219- 7003 SMALL, SMALL DI SADVANTAGED AND WOVEN- OARED SMALL BUSI NESS APR/ 1996

SUBCONTRACTI NG PLAN ( DOD CONTRACTS)
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SECTION J - LIST OF ATTACHVENTS

Li st of Nunber

Addenda Title Dat e of Pages Transmitted By
Attachrment 009 ATTACHMENT 009 LABOR
Attachment 010 ATTACHMENT 010 FFP

Attachment 011 ATTACHMENT 011 T&M
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SECTION L - I NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO OFFERORS
L. 1 PROPGSAL | NSTRUCTI ONS AND CONTENT

L.1.1 Volume |I: The offeror shall submit an electronic version via Email only of their proposal as specified below Al proposal
information nmust be in the English | anguage. The proposal shall include a volume for each factor of the evaluation, and a volune
entitled Certification & Representations for the follow ng information:

a. One copy of SF 33 signed by a person authorized to sign bids, quotations or proposals on behalf of the offeror.
b. One copy of this solicitation (Sections A-K) with all fill-ins conpleted.
c. Small/Small Disadvantaged Business Subcontracting Plan. This does not apply to U.S. Small Business firns.

L.2 Proposal Instructions, Format and Content.

L.2.2 Proposal Format. The proposal shall be submitted in the formats and quantities set forth in this section. The solicitation section
Eval uation Factors for Award sets forth evaluation criteria and their relative order of inportance to the Government. All proposals
shall be in English (Anerican Standard) and shall be in US dollars. Each section of the proposal shall be separable by volune (see
below) to facilitate review by the Government. Offers shall be submtted electronically to electronic mailbox offers@acomarnmy.ml in
the following types and quantities:

Vol une El ectronic

Nurber Title Copi es (email only)
Cover Letter 1

Vol une | SF33/ Section K 1

Vol une || Factor 1: Production Capability 1

Vol une 111 Factor 2: Performance Ri sk 1

Volunme I11A Factor 2: Subfactor 1: Experience 1

Volune |11B Factor 2: Subfactor 2: Past Performance 1

Vol une 1V Factor 3: Price 1

L. 2.3 Proposal Instructions. The proposal should be acconpanied by an el ectronic cover letter (letter of transmttal) which shall
identify all enclosures being transmtted in the nessage. Extrene care and attention should be given to ensure that all required itens
are included in the proposal. Collateral material (brochures and catalogs), in the English |anguage, are to be sent electronically as
an attachnment in the email nessage.

L. 2.4 NOTI CE REGARDI NG EVAI L PROPOSALS.
L.2.4.1. Oferors nust submt the electronic copies of the offer via electronic mail to offers@acomarny.mil.

L.2.4.2. Oferors are cautioned that Email is not instantaneous; begin your electronic submission well in advance of the solicitation
closing date to ensure that the entire proposal is received in time to be considered for award.

L.2.4.3. Gven the volune of data and information to be subnmitted by offerors in response to this solicitation, and the inherent
limtations of email bandwi dth, offerors will be required to submt proposals in nultiple Enail subm ssions; because of the expedited
eval uation schedule, it is critical that all offerors carefully and conpletely identify the parts and attachments of the proposal so
that the Governnent may quickly and easily distribute the proposal vol unes.

L.2.4.4. Oferors shall identify in the enail subject line the solicitation nunber, closing date, context, and the offerors nane:
exanpl e "WB6HZV- 07- R-0075 (Medi um Fl eet Proposal ) DUE XX- XX-07, Message 1 of 5, XYZ Conpany"..

L.2.4.5. The proposal subnmission will be provided as attachnents to a series of emails. The Oferors nane, address and contact phone
nunber shall be in the body of the nmessage. In the body of each email nessage of the proposal the offeror shall also provide an
inventory of the attachments provided, and information that accounts for each enmil in relation to the entire proposal. As an exanple,
this is nmessage 3 of a total of 6 nessages conprising the proposal of XYZ Conpany. Attached to this enmil are 4 attachnents; these
attachments conprise parts 1 through 4 of 6 total parts of Technical Performance volune 3. Contractor format is acceptable.

L.2.4.6. Each nessage attachnent shall be appropriately |abeled so that it nay easily be identified for evaluation, exanple Volune 4,
attachment 1 of 4.

L.2.4.7. Oferors are requested to the maxi num extent practical not to provide attachnents fromnultiple volunes within nessages; each
message should include attachnments fromonly one vol une.

L.2.5 Lateness. The | ateness rules for subnmitted proposals are outlined in FAR 52.212-1 "Instructions to Offerors-Commercial Itens,"
incorporated in to this solicitation.

L.2.6 Electronic Copies. Oferors nust subnmt electronic copies and any supplenental information (such as spreadsheets, backup data, and
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techni cal information) using the foll ow ng:

(i) Files in either Mcrosoft O fice 2000 or Office XP: Wrd, Excel, or PowerPoint. Spreadsheets nust be sent in a file format that
includes all forrmulae, macro and format information. Print image is not acceptable.

(ii) Files in Adobe PDF (Portable Docunent Format). Scanners should be set to 200 dots per inch.

(iii) Files in HTM. (Hypertext Markup Language). HTM. docunments must not contain active links to live Internet sites or pages. Al
linked information nust be contained within the electronic offer and be accessible offline.

L.2.7 See content instructions for Volune VII, Certifications & Representations. Please see FAR 15.207(c) for a description of the steps
the Governnent shall take with regard to unreadabl e offers:

(a) If any portion of a proposal received by the contracting officer electronically or by facsimle is unreadable; the contracting
officer inmmediately shall notify the Offeror and permt the Offeror to resubmt the unreadable portion of the proposal. The nethod and
time for resubm ssion shall be prescribed by the contracting officer after consultation with the Oferor, and documented in the file.
The resubni ssion shall be considered as if it were received at the date and time of the original unreadable subnission for the purpose
of determining tineliness under 15.208 http://farsite.hill.af.ml|/reghtm/regs/far2afncfars/fardfars/far/15. htn»(a), provided the

O feror conplies with the time and fornmat requirenents for resubm ssion prescribed by the contracting officer. Oferors shall make every
effort to ensure that their offer is virus-free. Ofers (or portions thereof) submtted which reflect the presence of a virus, or which
are otherw se rendered unreadabl e by damage in either physical or electronic transit, shall be treated as "unreadabl e" as described
above above.

(b) Paper Copies. Paper copies of offers will not be accepted.

L.2.8 Proposals shall conformto the requirenents of this solicitation; no alternate proposals will be considered in this procurenent.
L.3 Volune Il Production Capability Vol une

The of ferors Production Capability Factor Volune shall include the follow ng:

All Oferors shall prepare a Production Capability Factor proposal addressing (a) Manufacturing Facilities, (b) Key Tooling and
Equi pnent, (c) Production Approach and (d) Availability of Personnel. For proposal preparation and eval uation purposes, the O feror
shal | prepare its proposal and provide a plan based on the contract delivery requirements in Section F.

L.3.1 Oferors are required to submt the followi ng information in support of this Factor:

L.3.1.1 Manufacturing Facilities: ldentify the proposed facility(ies) specifically intended for use in production. Provide the

di mensi onal size of all structures, storage areas, lots, test facilities, open areas, and shipping/receiving areas. O feror nust

di stinguish between existing facilities and proposed plans to obtain facilities. Provide a nmilestone schedule for any new facility
construction or leasing, and identify the size and capacity of the new facility and any inpact that the new facility construction or

| easing may have on the proposed production schedule. In the case of |easing arrangenents, provide a copy of the |ease docunent.

Lastly, provide substantiating information establishing the confornmance of the proposed facility location with the requirements of C. 12.
Locat i on. If you plan to use subcontractor support, address the above details with regard to subcontracted effort. Offerors shall
provi de phot ographs of the proposed facilities as part of the proposal.

L.3.1.2 Key Tooling and Equipnent: ldentify the key tooling and equi pnent required and categorize the equipnent and tooling in
accordance with its proposed use. Offerors nust distinguish between existing tooling and equi prent and proposed plans to obtain tooling
and equi pment. Provide milestones for the operation availability of all key tooling and equi pment. Address any problens that the
availability of equi pment may have on production and how you will remedy that problem I|f you plan to use mmjor subcontractor support,
address the above details with regard to subcontracted effort. Offerors shall provide photographs of the proposed tooling as part of the
proposal .

L.3.1.3 Production Approach: Describe your proposed production facility(ies) |layout to acconmpdate the maxi numdaily production rate for
each fanmily of vehicles to be refurbished under the contract as well as the Unschedul ed Mai ntenance Actions required under the contract.
The |l ayout should identify the progressive physical flow of hardware within the proposed production site(s). The progressive physical
flow shall detail the flow process fromthe point of material receipt and storage through sub-assenbly work, final assenbly, prep and
ship

L.3.1.4 Availability of Personnel. Discuss planning to provide for the availability of personnel to satisfy the refurbishment, given
the offerors refurbi shnent approach as provi ded above Specifically discuss the present availability of personnel (heads and skills)
and, where available heads (by skill) are not available to satisfy the offerors personnel needs (as identified in the proposed response
to L.2.2(1-2) above, discuss in detail your plans to provide for the remaining required personnel to satisfy the delivery rates provided
in Section F based upon the offerors refurbi shment approach as provided in above.
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L.4 Volune |1l Performance Ri sk Factor. The Performance Ri sk Factor consists of two subfactors, Experience and Past Perfornmance.
Utilizing information fromup to seven contracts, the Governnent will assess relative risk as foll ows:

(a) experience involves the Governnments determnation of the extent to which the offeror has, or does not have, recent and rel evant
performance history of work simlar to the requirenents of this RFP.

(b) past performance involves the Governnments determ nation of the extent to which the offerors performance history represents
execution of relevant work, considered with respect to quality, responsiveness and tineliness. Past performance will be rated and risk
assessed (see past perfornmance questionnaire for rating scale).

L.4.1 In the performance risk volune, we request that you provide information for a quantity of up to seven (7) recent, relevant
contracts for (i) you, and (ii) your proposed significant subcontractor(s). These may include foreign, federal, state, local and
private industry contracts. Recent experience includes performance of contracts occurring within approximately 3 years of the date
of \ ~i ssuance of this RFP. Relevant experience includes prior performance that is the nost simlar in scope to the requirenents of this
RFP. Significant subcontractors are defined as each subcontractor perform ng nore than 15% of the total value of the offeror's
proposal .

(a) Wth respect to the prime, submt the followi ng information on up to seven recent/current contracts that you consider nost rel evant
to that portion of this RFP that you propose to performin house.

(b) Wth respect to significant subcontractors, submt the follow ng information on up to seven recent/current contracts perforned by
the subcontractor that are relevant to that portion of this RFP that you propose for performance by that subcontractor.

(c) If less than seven recent/current prime or subcontracted past experience exanples are available, the offeror may subnmit information
on key personnel. (See L.4.2.4 and M3.6.2.1.1)

L.4.1.1 For each of your, or your significant subcontractors recent, relevant contracts, provide the follow ng information:

\~

(a) Contract Number (and delivery order nunber if applicable)

(b) Contract Type

(c) Total Value of the Contract: (beginning & ending val ue)

(d) Delivery Schedul e (beginning, ending, & average nonthly rates)

(e) Government or commercial contracting activity address, tel ephone nunber and e-mail.

(f) Procuring Contracting Oficers (PCO and/or Contract Specialists name, telephone nunber and e-mail

(g) Governnment or conmercial administrative contracting officer (ACO, contracting officers representative (COR), perfornance
certifier, and/or quality assurance representative (QAR), nane, telephone nunber and enail.

(h) A detailed description of scope of work requirenments and a discussion of\~the simlarities between the cited contract scope and the
scope of this RFP. \~

(i) The dates of contract performance.

(j) Any subcontracting or team ng agreenents.

(k) For each of the contracts |listed, provide a self-assessment of contract performance. Your self-assessment nust address the
technical quality of the effort provided, tineliness of repair performance, tineliness of deliveries, staffing and facilities, program
managenent, cost controls, and custoner satisfaction. ldentify any quality awards or recognition received. |Include an explanation for
any cost growth, schedul e delays or failure to neet technical requirenents, and any corrective actions, neasures, or procedures to avoid
such problenms in the future.

L.4.2 Experience Subfactor |In this section, the offeror shall describe, in detail, recent and rel evant experience for itself or any
significant subcontractors.

L.4.2.1 Oferor will provide a summary of rel evant experience by addressing each of the follow ng five considerations (which are not
listed here in any particular order of inportance or value):

(a) Refurbishnent of the tactical vehicles to Arny -10/-20 standards. The nost highly rel evant experience woul d include perfornance of
prior work in accordance with Attachments 003, 004, 005 and 006 of this RFP. Describe if the contract scope required the contractor to
performrefurbi shment, recapitalization, re-set, repair or other type of activity. Ws the refurbishment of tactical vehicles to Arny
Tech Manual (TM -10 / -20 standards, Technical Bulletins (TB), Mintenance Advi sory Messages (MAM, Modification Wrk Oders (MAD),

Del ayed Desert Danmge (DDD), Maintenance Authorization Docunent, and/ or other guiding documents. Explain if performance included any
or all of the follow ng: diagnosis, inspection, service, repair, (both schedul ed and unschedul ed (over & above) repairs), major assenbly
replacenent (if so, list the itens replaced), purchasing of repair parts, storage of vehicles, security for vehicles and/or end item
testing.

(b) Refurbishnment of tactical vehicles at the approximate nonthly quantities specified in the Delivery Schedule attached to this RFP.
Pl ease identify the total nunmber and type of vehicles repaired and the highest/I| owest/average nunber of refurbished vehicles delivered
nmont hly. The nost highly rel evant experience would include refurbishnent of tactical vehicles at the naxinumrate specified in this
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RFP.

(c) Performance of contracts in Southwest Asia. Describe the location and facility where the contract was performed. Explain in
detail how you established and operated a repair facility in SWA, or other location if performance was OCONUS. The nost highly rel evant
experience woul d include performance of vehicle repair or refurbishment contracts in the same |ocation/facility being proposed under
this RFP.

(d) Uilizing the Arny Supply System Describe how contract performance used the Arny Supply Systemto tinmely obtain spare or

repl acenent parts (for nore detail, see C.11 of this RFP). Please provide the total estimated quantity and value of all parts used in
the course of performance under each contract. Al so break out the percentage of parts obtained via the Arny Supply Systemand the parts
i ndependently acquired by you or your subcontractor. Explain how vehicle information was |oaded / recorded in the Unit Level Logistic
System Gound (ULLS-G, Standard Arny Maintenance System 1 (SAM 1), Supply Support Activity (SSA) or other database system Please
identify procedures used to obtain, train, set-up, organize, and staff your spare parts support system

(e) Vehicle Production and/or Systens Engi neering experience on the Vehicle Systens identified in Attachment 001 of this RFP. Extensive
Vehi cl e Production and/or System Engi neering experience will be considered highly relevant and reflective of both an in-depth

engi neering understanding of the vehicle systenms being refurbished, and the potential for directly and tinmely accessing repl acenent
parts in the event the Government supply system cannot provide replacenment part availability to nmeet delivery schedul e requirenents.

L.4.2.2 1In addition to the information required above, the experience subfactor narrative should describe your staffing of each
previous contract. For each contract listed, provide the follow ng: key |abor categories of personnel involved including education and
experience levels. Describe personnel hiring, retention and turnover during the course of the entire contract. Describe equipnent,
tooling, and facilities that you provided to support the project. State whether the facilities had to nmeet environmental |aws, or
foreign, federal, state, or locality regulations. Describe if the project was acconplished as a teaning arrangenent or as a consortium
wi th other conpanies. Explain how the project was managed and the conpany (sub or prine) that performed the role of program manager.

L.4.2.2.1. Oferors who do not possess experience neeting the five considerations cited above, but who do have experience that they
consi der relevant to the proposed scope of work in this RFP, nmay provide information on such past experience as a part of their
proposal. You are advised that such experience may be assessed as relatively higher risk, particularly where the performance is not
fully described or supported so that its relevance to the proposed RFP may be assessed. Accordingly, any offeror describing such
experience should al so include a discussion of how that experience differs fromthe requirenents of this RFP and how the offeror
proposes to address those differences so as to nitigate any potential risk.

L.4.2.3 The above instructions are provided to advise offerors as to the information required by the Governnent to assess the
contractors recent and rel evant experience. Relevant experience will be assessed to determne the relative risk that the offeror wll
successful ly acconplish the governnents requirenments. Since this information constitutes the basis of the Governnents review, it is
inperative that the offeror present its previous experience in a clear and conpl ete manner.

\~

L. 4. 2.4\ ~Personnel Experience.\~ If you (or your subcontractors)have linited or no relevant experience regarding some or all\~of the
five considerations above, but have key personnel who will be playing a significant role in this effort who do have rel evant experience,
we may consider this experience in our evaluation. |In order for us to consider such experience, please identify these personnel and
describe their relevant roles and responsibilities for their previous enployer, and their roles and responsibilities as planned for the
current requirement. Al so, if necessary, provide the detailed contract information (see restrictions in Section L.4.1(c) and
M3.6.2.1.1) for\~up to seven\~contracts in which these key personnel participated.

L.4.3 Past Performance Subfactor

O ferors are strongly encouraged to submt the Past Performance volune to John Jol okai and G egory Dixon by enmil at: \*HYPERLI NK
"mai |l to:john.jolokai @s.arny.m|" john.jolokai @s.arny.nm| and \*HYPERLI NK "mailto: gregory. mdi xon@s.arny.ml"

gregory. mdi xon@s.arny.nml as soon as possible, but no later than five (5) days prior to the date for subm ssion of proposals. The
specific input required for this subfactor is as follows:

L.4.3.1 For each contract identified under L.4.1.1 above, issue a past performance questionnaire in accordance with the instructions
bel ow. Early subm ssion of past performance infornmation is desired.

L.4.3.2. Past Perfornmance Questionnaire. A past perfornmance questionnaire is provided at Attachnent 008. For each of the contracts
descri bed above, the Offeror shall send a copy of the past performance questionnaire directly to the foreign, federal, state or |ocal
government agency and significant subcontractors which had past performance working with themon simlar/relevant requirenents.

I medi ately upon receipt of the solicitation and based on identification of your npst recent and rel evant custoners, the O feror shall
send the questionnaire to the appropriate Contracting Officer's Representative (COR) and Procuring Contracting O ficer (PCO, or other
appropriate technical and contracting individuals. The Offeror shall request that these individuals conplete the questionnaire and
forward it electronically directly to the Government at \*HYPERLINK "mailto:john.jol okai @s.army.m|" john.jolokai @s.arny.nml| no |ater
than five days before the solicitation closing date (See Block #9 of the SF33 cover page to this solicitation). In addition, the O feror
is requested to prepare and subnit to the Contract Specialist within 22 days of posting of the final RFP, a list of the references to
whom t he past performance questionnaires were sent. The reference list nust be sent to the Contract Specialist via enmail at \*HYPERLI NK
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"mail to:john.jolokai @s.arny.m|" john.jolokai @s.arny.ni| and shall contain the following information prepared in the follow ng format:

(1) Contract Nunmber / Delivery Order

(2) Contract / Delivery Order Type

(3) ProgramTitle

(4) P/ S (Enter "P" if performed as a prinme contractor or "S" if performed as a subcontractor
(5) Oferor point-of-contact with tel ephone nunber and e-mail address

(6) Date questionnaire was sent and name and phone nunber of addressee

L.4.3.3 Oferors nay denponstrate the rel evance of their Past Performance by focusing on the follow ng specific efforts and their
simlarity to the requirenments of this solicitation:

(a) Corporate Entities. If any contract listed in the Performance Ri sk Volume was performed by a corporate entity or division other
than the corporate entity or division that woul d performwork under this RFP, please identify themand indicate which entity wll
performthis effort. If they have relocated or changed ownership since performance of the listed efforts, please describe any changes in
terns of personnel, facilities, or equipnent, fromthose expected to performthis effort. The Offeror shall also provide the above
requested information for any proposed significant subcontractor. Oferors nmust describe in detail the work each subcontractor wll
perform Oferors shall include in their proposal the witten consent of their proposed significant subcontractors to allow the
Governnment to discuss the subcontractor's past performance.

(b) Predecessor Conpanies. If you, or your subcontractor, only has relevant and recent performance history as a part of a predecessor
conpany, we may consider that past performance in our evaluation of perfornmance risk. Please provide the infornmation for those recent,
rel evant contracts of that predecessor conpany. Oferors nust al so docunent the history of the evolution fromthe predecessor conpany.

L.4.3.4 Contacting References. Oferors are advised that the Government may contact any of the references that the Offeror provides,
may contact other third parties for performance information, and the Government reserves the right to use any information received as
part of its evaluation. Oferors shall include in their proposal the witten consent of their proposed subcontractors to allow the
Governnment to discuss the subcontractor's past performance.

L.4.3.5 Conplete Infornmation. The Governnent does not assune the duty to search for data to cure problems we find in proposals. The
burden of providing thorough and conpl ete past performance information remains with you. We nay assign a "higher risk" rating to your
proposal, or reject your proposal if we do not receive the information requested.

L.5.4 Volune IV Price Factor

L.5.4.1 Oferor will insert unit prices for all CLINs as instructed in spreadsheet at Attachment 002. Offeror will provide the
followi ng prices for each contract year.

L.5.4.1.1

For the firmfixed price CLINs for nmandatory tasks the offeror is to provide unit prices per vehicle for each quantity range. The
quantity ranges refer to the nonthly production rate for all vehicle types conbined regardl ess of vehicle mx. Ofer will also provide
unit prices per vehicle for each quantity range for Guaranteed M ninum CLINs.

L.5.4.1.2
For the firmfixed price per replacenent for major itens the offeror is to provide a unit price per replacenent for each of the four
maj or assenblies for each vehicle type, except only axle applies to the trailer.

L.5.4.1.3
For the T&M | abor portion covering unschedul ed naintenance the offeror is to provide fully built-up prices per hour for each required
| abor skill category.

L.5.4.1.4

For the tine-and-material-related work under the contract, as shown on Attachnment 002 the offeror shall provide a material handling
factor for each ordering period. Related to these proposed factors, the offeror shall provide the following data in the Price Vol une.
The of feror shall quantitatively show what costs are included in the proposed percentage factors for material handling costs. (The
proposed percentage factors for material handling costs will be added to all allowable and allocable direct material cost that the
contractor incurs as part of the time and material effort. (For exanple, if the factor is 10% the contractor would be paid $1.10 for
each dollar of direct material incurred.) The factor is as provided in FAR 16.601(a)(2) and 16.601(b)(2). No profit shall be included in
this factor.)

L.5.4.1.5
Consistent with the prices identified in this spreadsheet and the information contained in your Volume Il - Delivery Volune, the offeror
is required to submt limted cost and pricing information to support the proposed ambunt. The Price Factor shall include the prices

for all CLINs set forth in spreadsheet at Attachment 002. Al prices, as well as any pricing information provided as a result of these
instructions, shall be in U S dollars. Al so provide a basis for establishing the proposed prices of all first contract year CLINS,
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including verifiable and established records that are regularly maintained by the vendor, and are published or otherw se available for
customer inspection. Address significant factors accounting for price differences for other contract years and for the Guaranteed

M ni mum CLINs. The above information is intended to establish the reasonabl eness and realismof the offerors proposed prices.
Spreadsheets should be Mcrosoft EXCEL or conpatibl e equival ent and should be read-only.

L.5.4.2 Labor Spreadsheet:
The offeror is required to provide an el ectronic spreadsheet for labor. Al direct |abor positions or categories shall be identified.

Addi tional colums shall identify: base pay rate, nationality (ex: Local, Wstern, Third Country National), and general description of
qualifications. Oher colums nay be added as appropriate. O feror will use the general format of sanple spreadsheet at attachnent
002. If labor rates include allowances for overtine, fringe, foreign differential, bonuses, or other factors, identify those anounts

and the derivations. |ldentify which if any rates are included in a current FPRA or have been audited by DCAA and incl ude DCAA/ DCVA
contacts. Spreadsheets are required for first contract year prices only.

L.5.4.3 FirmFixed Price Effort:

The of feror shall provide the follow ng infornmation on a per unit basis for first contract year pricing for the FMIV only. Separate
summari es shall be provided for the firmfixed price per vehicle refurbishment and fixed prices per FMIV assenbly for each of the four
maj or FMIV assenbly replacenent efforts. Price information for major assenbly replacement shoul d address | abor offset for mandatory
tasks elimnated or duplicated by the replacenent. Wiere range pricing applies the offeror should submt this data for the quantity
range price of the range with the highest evaluation weight (second highest quantity). The offeror should provide narratives explaining
significant variances for low or high quantity range prices.

Mat eri al Cost

Material Overhead
Touch Labor

Labor Overhead
Anortized Engi neering
Engi neeri ng Over head
Travel

G her Direct Costs (including non-material subcontracts)
FCCM

G&A

Fee/ Profit
Quantity unit price

COeNOGOR®BDNR

PR e
NP o

L.5.4.3.1 Price Supporting Information. The offeror is required to provide on a per unit basis narratives describing the basis and
rationale for each element included in the summaries fromL.5.4.3. ldentify any judgnental characteristics applied and any

mat hematical, statistical, or other methods used in pricing, and the nature and anmobunt of any contingencies or adjustments included in
the proposed ampbunts. Provide current FPRA if available, pool and base information with historical data or projected costs with

expl anation of reasoning. Identify any DCAA audited information and DCAA / DCMA contacts.

L.5.4.3.1.1 Material: Oferor shall provide basis for direct material cost. This may include priced bills of material, engineering
estimates with reasoning explained, historical information, etc.

L.5.4.3.1.2 Indirect costs and FCCM (including Material Overhead, Labor Overhead, Engineering Overhead, G&\) O feror shall provide
basis for each indirect rate and FCCMrate.

L.5.4.3.1.3 Touch Labor: Oferor will provide proposed direct |abor hours, rates per hour, and anounts by |abor position or category.

L.5.4.3.1.4 Engineering Labor: If engineering is direct charged the offeror will provide proposed direct |abor hours, rates per hour,
and amounts by |abor position or category. Spreadsheet for |abor required under L.5.4.2 shall be linked or cross-referenced.

L.5.4.3.1.5 Travel : Oferor is required to provide proposed travel costs including but not limted to business travel, deploynent costs,
honme | eave and/or R&R travel. |Include nunber of travelers, duration, air fare, lodging, per diem etc. and basis for projected costs.

L.5.4.3.1.6 Oher Direct Costs: Oferor will provide ambunts and detailed basis of estimates for all other proposed direct costs if any
such as facilities, tooling, setup, freight, enployee housing, etc.

L.5.4.4 Time & Materials Effort:

The offeror is required to provide a separate buildup of all costs and profit included in the proposed hourly rates for each of the four
required labor skills. Oferor will identify direct |abor rate(s) for each required skill as well as overtime and all anortized

associ ated | abor whether normally direct or indirect plus all related material costs and all applicable indirect costs.

L.5.4.4.1 For each cost included in the buildup of overall hourly rates per L.5.4.4 above the offeror is required to provide a narrative
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Name of Offeror or Contractor:

describing the basis and rationale. Labor rates shall reference or link to the | abor spreadsheet per L.5.4.2. |Identify which if any
direct or indirect rates are included in a current FPRA or have been audited by DCAA and include DCAA/ DCVA contacts. ldentify any

judgnmental characteristics applied and any mathenatical, statistical, or other nethods used in pricing, and the nature and ampbunt of any
contingenci es or adjustments included in the proposed anpunts

L.5.4.5 Spreadsheets: O fers are required to provide el ectronic spreadsheet sunmmaries of the costs in L.5.4.3 and L.5.4.4 above using
the general format of the sanple at attachment 002. \Were range pricing applies the spreadsheet should address the range with the

hi ghest eval uati on wei ght (second hi ghest quantity). The sanple spreadsheet may be adjusted by the offeror. Spreadsheets shall include
details supporting the noncertified cost or pricing information required under paragraphs L.5.4.3.1.1 through L.5.4.3.1.6 and L.5.4.4.1
Spreadsheets shall include the enbedded formulas used to cal cul ate dollar anpunts where applicable, rather than sinply displaying

nuneric val ues. Spreadsheet for |abor required under L.5.4.2 shall be linked, cross-referenced, or conbined. Spreadsheets are required
for first contract year prices only

*** END OF NARRATIVE L 0001 ***
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